**Okeechobee County School District**

**Construction Manager Short-List Presentation/Interview Evaluation Form**

Project Name: New Okeechobee High School

Date: 9/20/21

| Company Name | Staff Assigned to Project (0-15) | Local Participation (0-15) | Experience Working on an Occupied Facility (0-15) | Experience Working with Special Facilities Construction Account Projects as well as Phased Funding (0-10) | Ability to Meet the Schedule (0-10) | Construction Phasing & Staging for Okeechobee High School Project (0-10) | Pre-Construction Services (0-10) | Ability to Meet Budget (0-15) | Total (0-100) | Rank |
|---|---|---|---|---|---|---|---|---|---|---|
| Ajax/Remnant | 14 | 13 | 12 | 10 | 8 | 10 | 10 | 15 | 92 | |
| | Yrally partnered w/Remnant | Yalena Sult; training | 45 occupied projects | | -Scheme 3 - meets deadline<br>-Scheme 1, 2 not feasible timeline | -needs more separate bidding<br>-Yard<br>-Geo Photos for maintenance | -Oklahoma presence | | | |

Selection Committee Signatures:

Lauren Vlkyn

Comments:

**Okeechobee County School District**

**Construction Manager Short-List Presentation/Interview Evaluation Form**

Project Name: New Okeechobee High School

Date: 9/20/21

| Company Name | Staff Assigned to Project (0-15) | Local Participation (0-15) | Experience Working on an Occupied Facility (0-15) | Experience Working with Special Facilities Construction Account Projects as well as Phased Funding (0-10) | Ability to Meet the Schedule (0-10) | Construction Phasing & Staging for Okeechobee High School Project (0-10) | Pre-Construction Services (0-10) | Ability to Meet Budget (0-15) | Total (0-100) | Rank |
|---|---|---|---|---|---|---|---|---|---|---|
| Core/Remnant | 13 | 13 | 15 | 10 | 10 | 7 | 10 | 15 | 93 | |
| | | | | | | | | | | |
| | Joint Partnership w/ Remnant Core - National Business | Academy for subcontractor | Over 2,000 occupied projects | | | Concerned about parking plan | | | | |

Selection Committee Signatures:

Comments:

**Okeechobee County School District**

**Construction Manager Short-List Presentation/Interview Evaluation Form**

Project Name: New Okeechobee High School

Date: 9/20/21

| Company Name | Staff Assigned to Project (0-15) | Local Participation (0-15) | Experience Working on an Occupied Facility (0-15) | Experience Working with Special Facilities Construction Account Projects as well as Phased Funding (0-10) | Ability to Meet the Schedule (0-10) | Construction Phasing & Staging for Okeechobee High School Project (0-10) | Pre-Construction Services (0-10) | Ability to Meet Budget (0-15) | Total (0-100) | Rank |
|---|---|---|---|---|---|---|---|---|---|---|
| Morganti/Abney | 15 | 15 | 15 | 10 | 10 | 8 | 10 | 15 | 98 | |
| | Quality partnered w/ Abney Morganti also local (Region) Connected Veterans | Several HS & K-12 Builds in Region | 87 occupied projects (K12) | | 87 K-12 well on time | | | 87 K-12 Meet Budget | | |

Selection Committee Signatures:

Comments: