Okeechobee County School District

Construction Manager Short-List Presentation/Interview Evaluation Form

Project Name: New Okeechobee High School

Date: 9-20-2021

Company Name	Staff Assigned to Project (0-15)	Local Participation (0-15)	Experience Working on an Occupied Facility (0-15)	Experience Working with Special Facilities Construction Account Projects as well as Phased Funding (0-10)	Ability to Meet the Schedule (0-10)	Construction Phasing & Staging for Okeechobee High School Project (0-10)	Pre-Construction Services (0-10)	Ability to Meet Budget (0-15)	Total (0-100)	Rank
AJAX/Remnant	15	15	15	7	8	10	10	12	92	

Selection Committee Signatures:

Comments:

Okeechobee County School District

Construction Manager Short-List Presentation/Interview Evaluation Form

Project Name: New Okeechobee High School

Date: 9/20/2021

Company Name	Staff Assigned to Project (0-15)	Local Participation (0-15)	Experience Working on an Occupied Facility (0-15)	Experience Working with Special Facilities Construction Account Projects as well as Phased Funding (0-10)	Ability to Meet the Schedule (0-10)	Construction Phasing & Staging for Okeechobee High School Project (0-10)	Pre-Construction Services (0-10)	Ability to Meet Budget (0-15)	Total (0-100)	Rank
CONE / Remnant	15	10	15	6	10	10	10	12	88	

Selection Committee Signatures:

Comments:

Okeechobee County School District

Construction Manager Short-List Presentation/Interview Evaluation Form

Project Name: New Okeechobee High School

Date: 9/20/2021

Company Name	Staff Assigned to Project (0-15)	Local Participation (0-15)	Experience Working on an Occupied Facility (0-15)	Experience Working with Special Facilities Construction Account Projects as well as Phased Funding (0-10)	Ability to Meet the Schedule (0-10)	Construction Phasing & Staging for Okeechobee High School Project (0-10)	Pre-Construction Services (0-10)	Ability to Meet Budget (0-15)	Total (0-100)	Rank
Morgant / Abney	15	15	15	8	10	10	10	12	95	

Selection Committee Signatures:

Comments: